
 

RFP #: 3-20 

Topic: CLASP Website Redesign & Maintenance Services 

Post Date: 20 April 2020  Due Date: 31 May 2020 

Introduction 

CLASP improves the energy and environmental performance of the appliances & equipment 

we use every day, accelerating our transition to a more sustainable world. 

CLASP serves at the epicenter of collaborative, ambitious efforts to mitigate climate change 

and in the global movement for clean energy access, through appliance energy efficiency 

and quality. We work hand-in-hand with governments, experts, industry, consumers, donor 

organizations and others to propel policies and markets toward the highest quality, lowest 

resource-intensive products possible. CLASP has worked in more than 100 countries since 

its inception in 1999, collaborating with key stakeholders to design and implement high-

impact policies and programs that catalyze markets and protect consumers. CLASP is 

headquartered in Washington DC, with teams based in New Delhi, Nairobi, Jakarta and 

Brussels. 

CLASP seeks to contract a qualified consultant (organization) to redesign and maintain over 

the long term its primary website: https://clasp.ngo/. The consultant should also have the 

capacity to support additional CLASP digital needs in the future.  

Background 

As a dynamic, international organization with programs, teams, and/or offices around the 

world, CLASP needs a site that can serve as a central voice for CLASP’s focused mission 

Our new site should reflect the diversity of CLASP’s work and our organizational values, as 

well as highlight the high quality and integrity of CLASP programs and research, and high-

impact team. 

A redesigned CLASP website should achieve two aims: 1. Tell a persuasive story about our 

impactful work (the importance of appliances, equipment and lighting)  in climate, clean 

energy access, and related / intersectional sectors; and 2. Facilitate knowledge-sharing and 

information exchange with dynamic tools.   

A dynamic, inviting design should transition from high-level key messages to in-depth stories 

to the nitty gritty data and intelligence, and cater to our diverse audiences. 

https://clasp.ngo/
https://clasp.ngo/who-we-are/mission
https://clasp.ngo/careers/culture
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The current design of the CLASP website is outdated and the architecture no longer reflects 

the scope of our programmatic work and operational structure. Our team has largely 

increased its outputs in recent years: we are publishing more articles, publications, and re-

envisioning and creating new data tools..  

The CLASP website is our flagship and primary digital property.  Other CLASP owned and 

managed sites:  

• https://efficiencyforaccess.org/ 

• https://verasol.org/ 

• https://globalleapawards.org/ 
 

Scope of Work 

CLASP currently conceives of this project as discovery, re-design, maintenance, and special 

projects.  

Discovery phase: The consultant will need to spend some time with the communications 

team and perhaps other stakeholders within the organization to think through current site 

issues, aspirations, and a plan to move forward.: In particular, how do we map 

organizational brand goals to audience needs to site real estate and structure? How can we 

improve the functions / tools across the site to maximize user engagement, as well as 

interaction with CLASP digital media platforms (e.g. social, videos, etc).   

CLASP is currently undergoing a rebranding process, and the site will need to reflect that 

brand, leveraging photography, design elements, inforgraphics and data visualization. 

Additionally, CLASP works at the nexus of several unique sectors – climate change 

mitigation and resilience, access to renewable energy, international development, with 

touchstones with water, health, and agriculture. The site will need to position CLASP as a 

part of and distinct within those sectors.  

Redesign: Following the discovery phase, the Consultant will be responsible for re-design 

and development of the CLASP site. This will include developing and executing:  

• a visual overhaul in line with our new brand, including both design and photography 
elements 

• designing and implementing a revised information architecture 

• Close collaboration with the sub-contractor selected to build a new Policy Hub tool, 
to ensure compatibility. 

• A plan and timeline for new / improved tool development, e.g. an energy model.  

https://efficiencyforaccess.org/
https://verasol.org/
https://globalleapawards.org/
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• A plan and timeline for changes to web forms, widgets or other 3rd party elements  

• A back end development timeline, co-created with CLASP  

• A plan and timeline, co-created with CLASP, to develop new or revised content as 
needed.  

• A plan, timeline, and clearly delineated responsibilities for UX testing and CLASP 
team training if needed.  

Maintenance: The consultant should be able to commit to a one year minimum period of 

website maintenance, including frequent quality assurance checks after the re-design 

launch. CLASP websites currently run on Craft 3 and Google Cloud Platform, and we would 

prefer to stay on these platforms, unless the consultant has a compelling case for switching 

to other tools. We also use Hotjar and Google analytics. Basic components of our sites’ 

maintenance include:  

• Craft CMS maintenance and support; 

• Updates to website software and plugins; 

• Periodic testing and optimization of website performance, user experience, and 
design; and 

• Regular status calls with CLASP communications team and on-demand availability 
during working hours, when necessary. 

Reporting and Deliverables 

The Consultant will be required to provide a number of outputs over the course of the period 

of design and redevelopment of the CLASP website, including but not limited to: 

• Complete a “re-visioning” or kick-off phase with relevant stakeholders (to be 
identified by CLASP) to develop a vision and comprehensive set of functional 
requirements; 

• Produce a thorough, intuitive information architecture structure that lays the 
groundwork for visual design and front-end/back-end development through detailed 
user-flows, sitemaps, and wireframes; 

• Produce 1-2 visual design concept options, based on the new CLASP brand, and  
and incorporate CLASP revisions; 

• Execute the re-design 
o See deliverables above in “Re-design”; 

• Develop front-end and back-end code that successfully executes on the approved 
visual design and information architecture; 

• Execute quality assurance testing and user testing prior to launch, including cross-
browser and OS testing; and 

• Effectively collaborate with the CLASP team. 



 

Continuation – 4 

Timeline 

The project is expected to commence in July 2020 and to conclude by October 2020. The 

contract may be extended pending successful review and available funding.  

Cost 

Between $50,000 and $75,000.  

Evaluation Criteria 

The right project team will come from an innovative and strategic website development 

company or organization with extensive experience implementing information architecture 

solutions and web design. The firm will ideally have:    

• A history of great story-telling, innovative design, and smart solutions for their 
clients; 

• Experience working with the international, non-profit, energy, and/or development 
sectors; 

• A history of designing information architecture arrangements to maximize web user 
experience; 

• Experience working internationally or with international and/or multicultural 
organizations; 

• Proven competency in developing data visualization and data tools;  
• The firm will demonstrate strong project management skills, collaborating with the 

CLASP team for guidance and completing deliverables on schedule with high 
attention to detail and forethought; 

• A collaborative work approach. 
• Prefer to be located in Eastern Standard Time. 

Functionality 

Mobile and tablet compatibility are required for the site. The site shall also be compliant with 

section 508 of the Americans with Disabilities Act. 

Platform 

CLASP is dedicated to the reduction of carbon emissions in all technology decisions. 

Solutions that have a demonstrable impact on reducing CLASP’s carbon footprint may be 

given favorable consideration. The site must provide maximum data portability. 
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Submittal 
Consultants must register as a CLASP Implementing Partner when submitting a proposal. 

Interested parties should submit both a technical and financial proposal as electronic files.  

The Technical Proposal must include the following elements: 

• Approach for implementation and management of the project: Understanding of 
the objectives of the assignment, the technical approach and the methodology you 
would adopt for managing and implementing the associated tasks. 

• A summary of qualifications of key personnel that will be engaged in the 
assignment: Please describe the structure and composition of the core team, 
including a list of the key contacts and any relevant administrative support staff as 
needed. 

• A summary of related experience: Consultant shall include in their proposal the 
organizational structure of the firm and relevant previous experience including the 
client organization’s name, client contact for reference, date of assignment, and 
description of the activities implemented. 

The Financial Proposal must include the following elements: 

• Detailed budget estimate (in US Dollars) outlining fees and expected expenses for 
the duration of the project. Detailed budget should include all direct and indirect cost 
estimates for executing the project. The cost evaluation will be an essential factor in 
determining the final contract award and will be evaluated for feasibility, 
completeness, and practicality. 

The file should be named as per the following example: “Contractor Name: CLASP 

Website Redesign” If necessary for the selection process, CLASP may request additional 

information from any applicant. The deadline for proposal submission is May 31st 2020. 

Proposals submitted directly to anyone at CLASP will not be accepted. All questions may be 

addressed to Joanie Coker at jcoker@clasp.ngo and Claudia Hernandez at 

chernandez@clasp.ngo. The last date for submission of questions related to this RFP 

is May 20th 2020. We request all inquiries be made by e-mail and not by phone. 

Form 
https://forms.zohopublic.com/business1257/form/ProposalSubmission/formperma/Ed0dCgdTssieOY

UbBOKQZXtyNKFWC4Vq3SWuNYfk5_E 

 

https://forms.zohopublic.com/business1257/form/ProposalSubmission/formperma/Ed0dCgdTssieOYUbBOKQZXtyNKFWC4Vq3SWuNYfk5_E
https://forms.zohopublic.com/business1257/form/ProposalSubmission/formperma/Ed0dCgdTssieOYUbBOKQZXtyNKFWC4Vq3SWuNYfk5_E
https://forms.zohopublic.com/business1257/form/ProposalSubmission/formperma/Ed0dCgdTssieOYUbBOKQZXtyNKFWC4Vq3SWuNYfk5_E
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